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J8  McEntire Air National Guard Station 
Wastewater Collection System 

J8.1  McEntire Air National Guard Station Overview 
McEntire Air National Guard Station (ANGS) is located approximately 16 miles southwest of 
Columbia, South Carolina.  It is owned by the US Government and is operated by the South Carolina 
Air National Guard.  McEntire ANGS owns 2,344 acres and leases approximately 64 acres from the 
State of South Carolina.  There is a small parcel of privately owned land within the base boundary; 
however, neither the leased land nor the privately owned land contain utilities.  The base is home to 
the 169th Fighter Wing, which flies the F-16 multi-role fighter.  An Army National Guard aviation 
unit is also a tenant on the base.  The base has a total 95 buildings: 90 industrial, 4 administrative and 
one services totaling 263,000 square feet.  There is no family or transient housing.  New facilities 
under construction include an addition to the avionics building (2,500 square feet) and replacement of 
the air traffic control tower and aircraft support equipment facility (14,600 square feet total).  
Additionally, seven facilities totaling approximately 21,000 square feet are scheduled for demolition 
in FY 2001.  There are 550 full-time ANG personnel on base which increases to 1300 one weekend 
per month. Additionally, there is a small cadre of Army personnel on base, increasing to 400 every 
other weekend. 

J8.2  Wastewater Collection System Description 

J8.2.1  Wastewater Collection System Fixed Equipment Inventory 
The McEntire Air National Guard Station Wastewater Collection System consists of all 
appurtenances physically connected to the collection system from the point of demarcation defined by 
the Right of Way.  The system may include, but is not limited to, pipelines, manholes,, and treatment 
plants.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor with a 
general understanding of the size and configuration of the system.  The Government makes no 
representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

?? Oil Water Separators 

?? Grease Traps 

?? Septic Tanks, Leach Fields 

?? Pre-Treatment Systems 
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J8.2.1.1  Description 
Wastewater at McEntire ANGS is collected in a gravity sanitary sewer system.  It consists of 
approximately 14,300 linear feet of PVC pipe, 400 linear feet of cast iron pipe, 2100 linear feet of 
vitrified clay pipe and 14,000 linear feet of concrete reinforced pipe buried up to 14 feet deep.  The 
pipe diameter ranges from 6 inches to 10 inches.  Portions of the lines were slip-lined in 1986.  None 
of the system is known to have tracer wire or marking tape.  There are also 40 brick manholes up to 
10 feet deep and 55 concrete pre-cast manholes up to 14 feet deep.  Domestic wastewater is treated at 
the base owned wastewater treatment plant.  This plant is rated at 20,000 gallons per day with an 
average throughput of 15,000 gallons per day.  It utilizes the sequence batch reactor process, and 
consists of two oxidation tanks with fill and draw process, chlorination treatment, and three sludge 
drying tanks with covered roof.  The office building is 172 square feet and houses a small lab to 
monitor compliance with discharge limits.  There is one auxiliary generator use for backup power for 
the wastewater treatment pant.  This auxiliary generator is not included in this solicitation.  Treated 
effluent is discharged into an unnamed ditch that leads to Cedar Creek.  Base personnel indicate the 
current capacity of the Wastewater Collection System is adequate and sufficient to meet the planned 
expansion of base facilities. 

J8.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the 
McEntire Air National Guard Station Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Utility System McEntire Air National Guard Station 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PVC Pipe     

 6 2146 LF 1994 

 6 156 LF 2000 

 6 264 LF 1992 

 8 1152 LF 1993 

 8 5941 LF 1988 

 8 880 LF 2000 

 8 750 LF 1983 

 10 2970 LF 1983 

     

Cast iron Pipe     

 6 365 LF 1942 

Vitrified Clay Pipe     

 6 2096 LF 1942 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

Concrete Reinforced Pipe     

 6 209 LF 1942 

 6 330 LF 1962 

 8 13497 LF 1942 

     

Sanitary Sewer Manhole     

Brick, 6 ft depth  20 EA 1942 

Brick, 6 - 8 ft depth  15 EA 1942 

Brick, 10 ft depth  5 EA 1942 

Precast, 6 ft depth  13 EA 1983 

Precast, 6 - 8 ft depth  13 EA 1983 

Precast, 6 - 8 ft depth  1 EA 1988 

Precast, 6 - 8 ft depth  5 EA 1993 

Precast, 8 - 10 ft depth  9 EA 1983 

Precast, 10 - 12 ft depth  8 EA 1983 

Precast, 12- 14 ft depth  6 EA 1983 

     

Wastewater Treatment Plant .020 mgd 1 EA 1992 

     
Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
EA = Each 
IN = Inches 
MGD = Millions of Gallons per Day 

    

J8.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System McEntire Air National Guard Station 

Qty Item Make/Model Description Remarks 

None     
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TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System McEntire Air National Guard Station 

Description Quantity Location Maker 

None    

J8.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System McEntire Air National Guard Station 

Qty Item Description Remarks 

1 Wastewater Collection System Master Plan AutoCAD Release Version 2000 

1 Wastewater Treatment Plant Operation and Maintenance Manual  

 

J8.3  Specific Service Requirements 
The service requirements for the McEntire Air National Guard Station Wastewater Collection System 
are as defined in the Section C Description/Specifications/Work Statement. The following 
requirements are specific to the McEntire Air National Guard Station Wastewater Collection system 
and are in addition to those found in Section C.  If there is a conflict between requirements described 
below and Section C, the requirements listed below take precedence over those found in Section C. 

?? Wastewater Treatment Plant - Offeror shall address how to coordinate transfer of NPDES permit 
to offeror (Expires 31 March 2004), and coordination with the base on emergency power supply 
procedures. 

J8.4  Current Service Arrangement 
Provider Name:  Base owned and operated wastewater treatment plant rated at 20,000 gallons per day 

?? Average Annual Flow:  5,475,000 gallons 

?? Average Daily Flow:  15,000 gallons 

J8.5  Secondary Metering 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraphs C.3 and J6.6 below. 
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TABLE 6 
New Secondary Meters 
Water Distribution System McEntire Air National Guard Station 

Meter Location  Meter Description 

None  

J8.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J8.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I. 

J8.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the McEntire Air 
National Guard Station boundaries. 

J8.9  Off-Installation Sites 
No off-installation sites are included in the sale of the McEntire Air National Guard Station 
Wastewater Collection System. 

J8.10  Specific Transition Requirements 

IAW Paragraph C.13 Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer. 
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Table 5 
Service Connections and Disconnections 
Wastewater Collection System McEntire Air National Guard Station 

Location  Description 

None  

  

J8.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the McEntire Air National Guard Station Wastewater Collection System.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered  through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 6 
System Deficiencies 
Wastewater Collection System McEntire Air National Guard Station 

Project Location  Project Description 

None  

 


